DEVIS

Total 48,209,705.980 Ar Date devis 2/25/2024 mm/jj/aaaa Debut construction 6/24/2024 mm/jj/aaaa

N°	DESIGNATIONS	U	Q	PU		TOTAL	
Trx	TRAVAUX		•				
101	Travaux d'implantation		fft	1	.000	152,656.000	152,656.000
102	beton armée dosée à 350kg/m3		m3	21	.160	573,215.800	12,129,246.3 28
103	Armature pour Béton		kg	820	0.050	8,500.000	6,970,425.00 0
105	Mur 22cm		m2	160).500	45,000.000	7,222,500.00 0
201	maçonnerie de moellons		m3	30	.400	172,114.400	5,232,277.76 0
203	chape de 2cm		m3	91	.800	33,566.540	3,081,408.37 2
302	Peinture intérieure		m2	203	3.000	10,060.510	2,042,283.53 0
303	Peinture extérieure		m2	192	2.000	13,078.660	2,511,102.72 0
401	chassis vitrées		m2	6	5.600	602,000.000	3,973,200.00
	Premium			C).113	43,315,099.7 10	4,894,606.26 7
Total TRAVAUX							48209705.97 723