DEVIS

Total 48,209,705.980 Ar Date devis 2/25/2024 mm/jj/aaaa Debut construction 6/24/2024 mm/jj/aaaa

N°	DESIGNATIONS	3	U			Q		PU	TOTAL
Trx	TRAVAUX								
101	Travaux d'implantation	1	fft	1.	.000	152,656	00.		152,656.000
102	beton armée dosée à 350kg/m3	n	n3	21.	160	573,215	.80	12	2,129,246.328
103	Armature pour Béton	ŀ	kg	820.050		8,500.000		6,970,425.000	
105	Mur 22cm	n	n2	160	500	45,000.0	000	-	7,222,500.000
201	maçonnerie de moellons	n	n3	30.	400	172,114	.40		5,232,277.760
203	chape de 2cm	n	n3	91.	.800	33,566.5	540	(3,081,408.372
302	Peinture intérieure	n	n2	203.	.000	10,060.5	510	2	2,042,283.530
303	Peinture extérieure	n	n2	192.	.000	13,078.6	60	2	2,511,102.720
401	chassis vitrées	n	n2	6.	600	602,000	.00	;	3,973,200.000
	Premium			0.	.113	43,315,0 .7	99710	4	4,894,606.267
Total TRA	VAUX								48209705.97 723