## **DEVIS**

N°	DESIGNATIONS	U	Q	PU	TOTAL
Trx	TRAVAUX				
001	Mur de soutenement et demi cout	Metre cube	1.000	190,000.000	190,000.000
2021	Semelles isolée	FFT	1.000	573.215	573.215
2022	Amorces potaux	FFT	1.000	573.215	573.215
	GOLD		0.020	194,969.360	3,899.387
Total TRAVAUX					195045.8172