DEVIS

Total 48,209,705.980 Ar Date devis 2/25/2024 mm/jj/aaaa Debut construction 6/24/2024 mm/jj/aaaa

| N° | DESIGNATIONS | U | Q | PU | TOTAL |
|------------|---------------------------------|-----|---------|--------------------|--------------------|
| Trx | TRAVAUX | | · | | • |
| 101 | Travaux d'implantation | fft | 1.000 | 152,656.000 | 152,656.000 |
| 102 | beton armée dosée à 350kg/m3 | m3 | 21.160 | 573,215.800 | 12,129,246.32 8 |
| 103 | Armature pour Béton | kg | 820.050 | 8,500.000 | 6,970,425.000 |
| 105 | Mur 22cm | m2 | 160.500 | 45,000.000 | 7,222,500.000 |
| 201 | maçonnerie de moellons | m3 | 30.400 | 172,114.400 | 5,232,277.760 |
| 203 | chape de 2cm | m3 | 91.800 | 33,566.540 | 3,081,408.372 |
| 302 | Peinture intérieure | m2 | 203.000 | 10,060.510 | 2,042,283.530 |
| 303 | Peinture extérieure | m2 | 192.000 | 13,078.660 | 2,511,102.720 |
| 401 | chassis vitrées | m2 | 6.600 | 602,000.000 | 3,973,200.000 |
| | Premium | | 0.113 | 43,315,099. 710 | 4,894,606.267 |
| Total TRA\ | /AUX | | | 48,209 | 9,705.977 |