DEVIS

N°	DESIGNATIONS	U	Q	PU	TOTAL
Trx	TRAVAUX				
001	Mur de soutenement et demi cout	Metre cube	1.000	190,000.000	190,000.000
2023	Chaine de base de 20x20	FFT	1.000	573.215	573.215
Finition	GOLD		1.000	1,000.000	1,000.000
Total TRAVAUX					191573.215